
MSAD #32 - ASHLAND PreK-12 SCHOOL LEWIS + MALM ARCHITECTURE
Elementary - Middle - High School Schematic Design Budget

Grades PreK-12   Capacity  350 Students 12 December 2007

Other Funding

State/ Local Me.High Perf.

Local Only Total Schools

A NEW CONSTRUCTION 87.80%

1 New Construction $12,217,148 $1,029,652 $13,246,800 $100,000

2 Renovations $80,000 $0 $80,000 $0

3 Built in Equipment $509,000 $130,000 $639,000 $0

4 Technology & Comm Infrastructure $366,514 $30,890 $397,404 $0

5 Site Development $1,861,657 $156,750 $2,018,407 $0

6 Sewer & Water $144,000 $0 $144,000 $0

7 Demolition/Hazardous Removal $450,000 $0 $450,000 $0

Subtotal $15,628,319 $1,347,292 $16,975,611 $100,000

B ADMINISTRATIVE COSTS & RESERVE

8 Land $235,500 $38,500 $274,000 $0

9 Moveable Equipment $733,029 $61,779 $794,808 $0

10 Technology $366,514 $30,890 $397,404 $0

11 Advertising/Insurance/legal $49,000 $0 $49,000 $0

12 % for Art $50,000 $0 $50,000 $0

13 Bid Contingency $781,416 $67,365 $848,781 $0

14 Construction Contingency $781,416 $67,365 $848,781 $0

Subtotal $2,996,875 $265,899 $3,262,774 $0

C FEES AND SERVICES  

15 Architect/Engineer $1,072,834 $92,963 $1,165,797 $20,000

16 Architect/Engineer Renovation $7,520 $0 $7,520 $0

17 A/E Reimbursable $69,700 $0 $69,700 $0

18 Environmental Permitting $70,000 $0 $70,000 $0

19 Life Cycle Cost Analysis $5,000 $0 $5,000 $0

20 Asbestos Removal $50,000 $0 $50,000 $0

21 Commissioning $46,300 $3,700 $50,000 $0

22 Surveys/Soils/Testing $26,000 $0 $26,000 $0

23 Owners Representative $49,882 $0 $49,882 $0

24 Clerk of the Works $138,571 $11,074 $149,645 $0

25 Temporary facilities $56,000 $0 $56,000 $0

Subtotal $1,591,807 $107,737 $1,699,544 $20,000

D PROJECT TOTALS $20,217,001 $1,720,928 $21,937,929 $120,000

E TOTAL PROJECT COST (Including All Available Project Funds) $22,057,929

Major Capital Improvement Program

State of Maine
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